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WORK ASSIGNMENT (WA)
PERFORMANCE WORK STATEMENT (PWS)
Contract: Cadmus EP-C-15-022
Work Assignment: WA 3-37

Period of Performance: July 1, 2018 to June 30, 2019

Title: Emergency Preparedness, Response and Recovery

LOE: 1,580 hours

PWS Sections: 2.2,2.3,6.1,6.2,6.3,7.1,7.2,7.3,74, 7.6

Work Assignment Contracting Officer’s Representative (WACOR):

Name: Brian Pickard

Branch: Security Assistance Branch
Division: Water Security Division
OHfice: Office of Water

Phone: 202-564-0827

FAX: 202-566-0055

E-mail; Pickard.Brian@cpa.gov

Mail code:

Street Address:
City, State, Zip:

4608T
1200 Pennsylvania Ave,, NW
Washington, DC 20460

Alternate WACOR:
Name: Kevin Tingley
Branch: Security Assistance Branch
Division: Water Security Division
Office: Office of Water
Phone: 202-564-4619
FAX: 202-566-0055
E-mail: Tingley.Kevin@epa.goy
Mail code: 4608T

Street Address:
City, State, Zip:

I. PURPOSE:

1200 Pennsylvania Ave,, NW
Washington, DC 20460

The purpose of this work assignment is to augment the Environmental Protection Agency’s (EPA’s)
effarts to protect the nation’s water infrastructure. The nation’s water infrastructure is subject to threats
from various entities, as well as natural disasters. and preparedness information. training, and insight
will provide support toward improved response to threats and incidents. Under this work assignment,
the contractor shall provide support to the Oflice of Water. Water Security Division (OW/WSD} (and
other identified EPA affices or partners that come within the scope of this work statement) in its etfort
to: enhance and promote national emergency preparedness. disaster response. and mutual aid and
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assistance lor public and private water and wastewater utilities, states and federal partners on a national
level: and develop national response exercises and activities related to these and other infrastructure
threats and incidents.

To achieve this purpose. the contractor shall research. develop. maintain. edit, and disscminate technical
information, guidelines. drills. field excreises, web tools. and procedures to aid in emergency
preparedncess. response and recovery: and shall track and coordinate efforts, drills, exercises and threats
related to water security. The contractor may also be tasked with related efforts, including facilitating
and coordinating water utility response networks to support and promote national emergency
preparedness. Other requirements related to intrastructure analysis, strategic planning, tracking and
measuring progress. mission prioritics. communications, and emergency options for energy,
communtcations, or transportation sectors may become necessary, subject to developing events.

Examples of other partners and external offices or agencies which may be included in coordination. and
the nature of their involvement, are:

* Drinking water and wastewater associations and stakeholders: provide feedback on the needs of
utilitics and review information provided for dissemination:

» State and local governments/associations: provide feedback on the activities for state and local
agencics including primacy agencies and emergency management agencies:

e Department of Homeland Security: the organizers and lead agency for the development of
national exerciscs:

e [PA National Homeland Security Research Center: close partners of the Water Security Division
in support of water security research:

e National Emergency Management Agency: administers the Emergency Management Assistance
Compact (EMAC): and

e Regional offices of the EPA.

This work assignment supports the mission of the Water Security Division (WSD) as described in the
Watcr Security Strategy {ramework, which relates resources, activities, outputs, audience. short- and
long- term owcomes to the WS pillars of Prevention. Detection, Response, and Recovery.
Additionally. this work assignment contributes 1o the commitments made in EPA’s Strategic Plan: 2011
to 2015 and EPA’s [omeland Security Strategy (2004). Under EPA’s Straregic Plun, reference is made
to Goal 2 (Clean and Safe Water). Objective 2.1 (Protecting Human Health). Sub-objective 2.1.1 (Water
Salc to Drink). and to the Cross-Goal on homeland security. Under EPA’s Homeland Securiry Straiesy.
reference is made to Objective 1 {Critical Infrastructure Protection).

In support of these requirements. this contract supports the nation’s drinking and wastewater
infrastructure. collectively known as the Water Sector. in being informed, coordinated. and prepared to
prevent. detect. respond to. and recover from terrorist attack and other intentional acts. natural disasters.
and other hazards (referred to as the “all hazards™ approach). which may also occur. including the needs
and challenges posed by natural disasters. catastrophic events. floods. earthquakes, pandemic illness,
and any other events which impact the safety and availability of our water supply.
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II. BACKGROUND:

Title IV of the Public Health Security and Bioterrorism Response Act of 2002 (Bioterrorism Act)
amends the Safe Drinking Water Act (SDWA) and authorizes EPA to undertake several activities to
increasc the security and readiness of the Nation's drinking water supplies agamst terrorist attacks. One
key objective for EPA set out by the Act is to revicw methods and means by which terrorists could
disrupt the supply of safe drinking water or take actions against water infrastructure.

EPA has been destgnated as the sector specific agency for the water sector by Presidential Policy
Directive (PPD) -21. As part of EPA’s efforts as the sector specific agency. support is provided to the
water sector for threat identification and national response efforts and excreises. The Ageney is
involved in a number ot exercises cach vear. some of which are very large in scale.

The National Strategy for Homeland Security (White ouse. July 2002) has also designated EPA as the
lead agency for the nation’s water infrastructure sector. EPA’s Homeland Sccurity Strategy (2004)
documents the Agency’s eftorts to provide support to drinking water and wastewater utilities. It
ncludes placing “an emphasis on preparedness and prevention. assisting thosc responsible tor these
critical infrastructures in assessing and reducing vulnerabilities and maximizing their response
capabilities. EPA will develop technologies to improve the nation’s critical infrastructure and key
responders’ abilities to detect and monitor environmental threats.” The tasks included in this work
assignment support I'PA’s efforts to enhance the preparedness. responsc, and recovery of the water
sector critical infrastructure in the event of an incident of national significance or other natural or man-
made incident.

M. QUALITY ASSURANCE:

The tasks in this work assignment do not require quality assurance (QA). Consisient with the Agency’s
QA requirements, the contractor does not need to supplement the Contract Quality Assurance Project
Plan (QAPP) or to prepare a Project Specific Quality Assurance Project Plan (PQAPP).

IV. DETAILED TASK DESCRIPTION:

Along with Task 0. Work Plan, Progress Evaluations. and Monthly Progress Reports. there are six tasks
described in this work assignment. All divection under this WA will be provided as written technical
direction from the WACOR or Alternate WACOR. as appropriate. [f provided first as verbal technical
direction to the contractor, it will be confirmed in writing within 3 calendar days, with a copy to the CL.
COR and the Contracting Officer (CO). and is subject to the limitations of the technical direction
contract clause. Bach initial dcliverable shall be provided to the FPA WACOR in draft form for review
and comment. The contractor shatl incorporate EPA review comments into revisions ol the drafts. Al
drafts and final reports shall be approved by the WACOR,

The contractor shall perform the Tollowing tasks:

Task 0: Work Plan (WP), Progress Evaluations, and Monthly Progress Reports
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The contractor shall develop a work plan (WP) that describes how each task will be carried out. "The
WP shall include a schedule, staffing plan, level of effort (I.LOE), and cost estimate for each task. the
contractor’s key assumptions on which statfing plan and budget are based. and qualifications of
proposed staff. [n addition, the WP shall include the requirement that all electronic and information
technology (EIT) and all EI'T deliverables be Section 508 compliant in accordance with the policies
relerenced at hilp://www.epa.gov/accessibility/. If a subcontractor(s) is proposcd and subcontractors are
outside the local metropolitan area. the contractor shall include information on plans to manage work
and contract costs. In addition. the WP shall specify that a Supplemental Project Specific Quality
Assurance Project Plan (SQAPP) appending the Contract Level QAPP or a PQAPP is not required.

In each monthly progress report, the contractor shall, at the introduction to the discussion of this WA,
discuss actual progress toward achieving the purpose ol this work assignment, including problems
encountered, issues that may nced to be resolved. and anticipated timing tor complcting the goals of the
WA. The contractor shall provide an overview of contract projects, striving to impiement efficiencics in
performance when complimentary requirements are issued. The contractor shall assure that duplication
of effort relative 1o other ongoing WAs under this contract is not occurring.

Deliverables: Work pian and monthly progress and financial reports.
Task 1: Emergency Response Team Communications

The contractor shall provide support for the implementation of the Emergency Response (ER) Team
Communications Strategy. developed in the previous period of performance. Specific tasks associated
with this activity include:

. Bi-weekly meetings with contractor and WACOR to track communications strategy and activity
progress

Periodic collection of key metrics to track progress and overall communications strategy
effcetiveness

[ ]

Meeting and metric inlormation shall be consolidated into a deliverabie titled ER Team
Communications Report at the end of liscal year 2018 (September 30, 2018). The ER Team and
Division-level communication activities (tasked to Cadmus under a dilferent work assignment) shall be
aligned to eliminate redundancy and maximize effectivencss. No travel is expected for this task.

Task 2: State Emergency Response Exercises for the Water Scetor

The contractor shall continue to support the development of the tabletop exercise in Kansas that will test
the ability of water sector emergency response stakeholders 1o provide coordinated response to a major
disaster aftecting the water scctor. Planning for this exercise began during the previous option period
{option period 2). and the excreises are planned lor Summer 2018.

The contractor shall also provide support for development of two additional emergency response
tabletop exercises for the water scctor during the contract period of performance, locations to be
determined and provided to the contractor via written technical direction.
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Stakcholders involved include EPA HQ {Oflice of Water, Office of Lmergency Managentent). the
Department of Health and Human Services (HHS). the Water Laboratory Alliance. one or more WARN
nciworks, EPA Regional Water Teams. EPA On-Scene Coordinators. US Army Corps of Engineers (HQ
and Districts). FEMA (HQ and Regions). State and Tribal primacy. permitting authority, and emergency
managemecnt agencies. water and wastewater associations. Water ISAC and water and wastewater
utiities. lssues to explore are to be determined. but may include any of the following: disaster
declaration: preliminary damage assessment: activation of local or state mutual aid and assistance such
as WARN. EMAC and Regional capabilities: national level reporting: resource management, request {or
assistance, mission assignment. and subtasking procedures: sampling and laboratory analysis: Incident
Command System structures: data management: and cross-sector interdependencies.

I"or all three tabletop exercises. the contractor shall perform the following activities and develop the
assocjated deliverables. as dirccted:
Work with EPA to identity Exercise Design Team members
Develop background materials for review by the Exercise Design Team
Provide guidance to the Exercise Design Team on exercise options
Facilitate and take notes at Exercise Design Tecam mectings (including two 2-3 hour meetings and
3-4 additional 1 hour meetings)
a. Dcliverable: meeting notes for Excrcise Design Team calls
Devclop exercise materials including information sheets. briefings. timelines. situation manuals.
exercise plans. and job aids
a. Decliverable: Situation Manual for State Exercise
b. Deliverable: Excrcise Fact Sheet
6. Facilitate the exercises and conduct the Hot Washes
7. Develop Alter Action Reports for exercise participants
a. Deliverable: [ixercise After Action Report

FERR S ] I -

Lh

For estimating purposes. it is anticipated that cach ol the three State Exercises (one location designated
from the previous peried of performance and two locations under this period of performance) will
require one trip for up to two (2) contractor staff lasting up to three days. The contractor should assume
that the exercises will be conducted in Kansas and two TBI states in the Northeast and Southwest.

fixercise Follow-up
The contractor shall also provide support. as nceded. to cach ol the three state planning tcams. Support
could include the tollowing:

1. Convening the Exercise Design Team for a "where are we now™ meeting
a. Deliverabic: Meeting notes for Excercise Design Team meeting.

2. Working with the Exercise Design Team to determine which actions from their Improvement
Planning Matrix remain to be addressed and develop plans for addressing them.

3. Leveraging the latest fact sheets and consolidating lists of resources that can help the states
accomplish their action items. Resources cover topics such as powcer requirements, tcmporary
water systems, and a checklist for utilities to use when coordinating with their local Emergency
Management Agencies.



4. Leveraging materials from Fed FUNDS. helping state agencics develop or refine existing water
sector-specific Damage Assessment {orms.

Helping state agencies to develop or refine existing pre-identified resource requests/FEMA Action
Request Forms.

h

Task 3: Earthquake Resilience

The contractor shall provide support for routine maintenance and updatcs to the ncw Earthquake
GeoPlattorm, developed under the previous period of performance. Ior updates, the contractor should
assume addition of up to one GIS layer, to be determined at a later date, and addition of up to three
successful earthquake resilience projects as new “dots™ on the existing [arthquake GeoPlatform map.
Information on the projects will be developed by EPA and provided to the contractor tor addition to the
Geollatform. The contractor shall ensure compliance with Geoplatiorm metadata standards and
publication procedures.

No travel is expecled for this task.
Task 4: Drought Response and Recovery

The contractor shall continue to assist EPA in video documentation of two (2) drought case study
utilitics. which shall be added to the Drought Case Siudy GeoPlatform website and shall follow the same
format. Once completed, these two case study videos shall be added to the GeoPlatform (another “dot™
on the map) to keep the site current,

The contractor shall also provide support tor routine maintenance to the Drought Case Study
GeoPlatform website. as directed by the EPA WACOR. This maintenance may include adding
additional Drougiit narratives under the “Tell Your Drought Story™ tab ot the Drought GeoPlattorm.
Intormation on the projects will be developed by EPA and provided to the contractor tor addition to the
(ieoPlatform. The contractor shall ensure compliance with GeoPlatlorm metadata standards and
publication procedures.

No travel is anticipated for this task.
Task 5: Emergency Drinking Water Supply

Provision of an emergency water supply involves collaboration and partnership between many
stakeholders. including local and neighboring water utilitics, the community, and various levels of
government (including, potentially, the federal government).

The contractor shall continue with efforts from the previous period ol performance to conduct an

emergency drinking water supply project. which may include consideration of the type of events that

could result in the loss of water: a timeline analysis, and step-wise process lor procuring water; an

asscssment of equipment and other resource needs: and a communication and coordination plan. The

contractor shall use concepts found in the document: Planning for an Kmergency Drinking Water Supply
6



{EPA 600/R-11/054. June 2011), to be supplied to the contractor by LPA. to design the pilot.
Deliverables associated with these activities include:

1. Meeting notes for up to two Emergency Water Supply Pilot planning calls

2. Emergency Water Supply Pilot Report

The project will involve not just the drinking water utilitics and state primacy agencies. but also others
who may be involved in implementing or supporting an emergency water supply plan. Potential
participants may include the State National Guard. the Local Emergency Planning Committee (LEPC).
Non-Governmental Organizations (NGOs). and state emergency response ofticials.

[or estimating purposes. it is anticipated that cach the onsite workshop will take place in New
Hampshire, and will require one trip for onc (1) contractor staff lasting up to three days.

V. SCHEDULE/DELIVERABLES TABLE

| Task Deliverable Quantity Due Date
0 Work plan ] Per contract
| | B | requirements
0 ] Monthly progress \ 12 Per contract
and financial reports requitements
1 LR Team 1 Drait No Later Than
Communications 1 Final (NI.T) 30 days after
B Report Oct 1. 2018
2 Mecting notes for 6-8 per excreise NLT one week after
State Exercise mecting date
‘ Design Team calls
(includes
\ improvement
' planning calls after
‘7 cxercise) _ _
E, Situation Manual for | 1 per excrcise NLT 43 days after
State Exercise initial Design team
| call .
2 txercise Fact Sheet 1 per exercise NLT 45 days after
inftial Design tcam
: call
[2 Exercise After I per exercise NLT 30 days alter
Action Report completion of
B | excreise
3 Earthquake 1 December 2018, or
GeoPlatform updates as established by
written technical
i | direction




4 Drougin / ! Pecember 2018, or

GeoPlatform updates as established by
written lechnical
_ direction

5 Meeting notes for 4 NLT 7 days alter
Lmergency Water completion of
Supply Workshop planning call
planning calls

3 Emergency Water 1 NLT 30 days after
Supply Workshop completion ol

L Summary Notes i workshop Y

V1. REPORTING REQUIREMENTS

All reporting shall be submitted in accordance with the terms of the contract. This includes. but is not
limited to, the following:

Monthly Progress Reports (including a progress evaluation discussion)

Financial Reports

V1. GREEN MEETINGS AND CONFERENCES

The contractor shall follow the provision of FPA prescription 1523.703-1. Acquisition of
environmentally preferable meeting and conference services (May 2007). for the use of off-site
commercial facilities for an [:PA event, whether the event is a meeting, conference, training session. or
other purpose. knvironmental preferability is delined at FAR 2.101. and shali be used when soliciting
quotes or offers for meeting/conlerence services on behalt of the Agency.

VHI. CONFERENCES AND WORKSHOPS

The tasks under this work assignment may require the acquisition of ~off-site™ facilitics for contercnces
and meetings as defined in the [PN 12-05 and the events associated with this work assignment are
covered by EPA Order 1900.3 and may require EPA Form 5170,

The contractor shall immediately alert the WACOR to any anticipated event under the work assignment
which may result in incurring an estimated $20.000 or more cost, funded by EPA, specific to that event,
meeting, training, etc. Those costs would include travel of both prime and consultant personnel.
planning and facilitation costs. AV and rental of venue costs, cte. The EPA WACOR will then prepare
for approval the internal paperwork for the event and will advise the contractor when appropriate
signatures have becn obtained. At that point, effort can proceed for the event. If the event is being
sponsored by another EPA organization, the organization providing the planning is responsible for the
approval.

Any event which meets the definition of a “conference.” with total net expenditures greater than
S$20.000. is required to submit EPA Electronic I'orm 3170 and Form 5170-A {with cost
8



estimates/actuals). In the case the workllow system is down and CORs require emergency approval. they
can submit IPA Form 3170 (PDF) (2pp. 93K) (with cost estimates) to conferenced.cpa.gov.

[X. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themsclves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall refer
any questions relating to the interpretation of EPA policy. guidance. or regulation to the CO, CL-COR
and/or WACOR.

X. PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of the
contract.

XI. SOFTWARE APPLICATION AND ACCESSIBILITY (SECTION 508 REHABILITATION
ACT AND AMENDMENTS)

Soltwarc Application files. if delivered to the Government. shall conform to the requirements relating to
accessibility as detailed to the 1998 amendments to the Rehabilitation Act. particularly. but not limited
to. § 1194.21 Software applications and operating systems and § 1194.22 Web-based intranet and
internet information and applications. See: hitp:/fwww, section308.gov/

Preferred text format: MS Word. 8.0 or higher (Office 2007 or higher)
Preferred presentation format: Power Point. Oftice 2007 or higher
Preferred graphics format: Lach graphic is an individual GIF file
Preferred portable format: Adobe Acrobat. version 6.0

The WACOR shall identify which of delivered products will require 508 comphiance.

XII. Quality Assurance Surveillance Plan

All task(s) identified in the pertormance work statement above are subject to review and approval by the
EPA WACOR based on the general guidelines of the contract quality assurance surveillance plan
regarding: Programmatic. cost control, schedule. and document development standards.
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PERFORMANCE WORK STATEMENT
Work Assignment #3-39
EP-C-15-022
Performance Period 7/1/18-6/30/19

I. ADMINISTRATIVE

A. Title: Support for the 2019 Infrastructure Needs Survey
(Conducted under Section 6.1 “Surveys & Information Collection”
of Performance Work Statement. Estimated LOE - 5800 hours)

B. Work Assignment Contract Alternate WACOR:
Officer’s Representative (WACOR) :
Nick Chamberlain

Robert Barles Office of Ground Water and Drinking
Office of Ground Water and Drinking Water (OGWDW)

Water (OGWDW) 1200 Pennsylvania Ave, NW (MC: 4606M)
1200 Pennsylvania Ave, NW (MC:4606M) Washington, DC 20460

Washington, DC 20460 202-564-1871

202-564-3814 202-564-3756 (fax)

202-564-3757 (fax)

C. Quality Assurance: As part of support for Tasks 1, 2, and 4, specific
procedures for the collection, use and analysis of primary and secondary data
and measures to assure the quality will need to be described in detail in a
Supplemental Project Specific Quality Assurance Project Plan (SQAPP) to be
completed under Task 0 of this WA. The new SQAPP will be based on the SQAPP
developed under Task 0 of WA 0-39 for the previous 2015 Needs Survey but modified
to reflect changes made to the design of the 2019 Survey effort. The SQAPP shall
be consistent with the Agency’s quality assurance (QA) requirements and serve
to append the Contract Level Quality Assurance Project Plan (QAPP). The project
specific quality assurance requirements of the SQAPP must be addressed in the
monthly progress reports as specified under Task 0, below.

D. Background: The purpose of this Work Assignment (WA) is to continue the
support for the design and stakeholder coordination for a national survey (2019
Drinking Water Infrastructure Needs Survey, DWINS, or “Needs Survey”) that was
to have been completed under the previous WA 2-39 but, due to EPA budget
limitation, was postponed until initiation of this WA. This WA also goes beyond
the scope of the previous WA 2-39 by including additional tasks to support the
actual field surveying effort in 2019.

A critical element of the National Drinking Water Program is the oversight of
the Drinking Water State Revolving Fund (DWSRF) authorized by Congress to help
capitalize state revolving fund programs to provide loans and grants to the
Nation’s drinking water systems to assist them in addressing their infrastructure
investment needs. A key activity conducted by the Office of Ground Water and
Drinking Water (OGWDW) in support of the DWSRF program is the conduct of a large
survey to determine the infrastructure investment needs of the Nation’s drinking
water systems. The quadrennial DWINS not only results in a report to the U.S.
Congress on the needs for infrastructure investment in the drinking water
industry but also provides the basis for the allotment of the annual DWSRF
grants to the States based on their relative investment needs.



IT. OBJECTIVE

Under this work assignment, the contractor shall continue to provide support
for the design and preparation for the 2019 Needs Survey effort that was to
have been completed under the previous WA 2-39 (Task 1 and 2) but, due to EPA
budget limitations, was postponed until this WA. This WA also goes beyond the
previous WA 2-39 with the inclusion of Task 3 support for training session of
the 2019 Survey Coordinators and to provide them with technical support once
the field surveying effort is underway. A Task 4 is also added to provide
support for the review of submitted questionnaires and supporting
documentation from surveyed water systems and Survey Coordinators.

Since the completion of the entire 2019 Survey will continue into 2021, the
WACOR will direct the contractor on closing out this WA by June 30, 2019, in
the best manner possible to facilitate continuation of the effort into the
subsequent option year efforts.

IITI. TASK DETAIL
The contractor shall perform the following tasks:
Task 0: Work Plan Submission.

The contractor shall develop a work plan that describes how each task will be
carried out. The work plan shall include a schedule, staffing plan, level of
effort (LOE), and cost estimate for each task, the contractor’s key
assumptions on which staffing plan and budget are based, and qualifications
of proposed staff. If a subcontractor(s) 1is proposed and subcontractors are
outside the local metropolitan area, the contractor shall include information
on plans to manage work and contract costs.

For both the efforts under Task 1 and Task 2, the contractor shall develop a
new SQAPP that describes the procedures for the collection, use and analysis
of data in this work assignment will be undertaken in accordance with EPA
quality assurance policies and requirements and the surveying policies and
benchmarks established in partnership with the states and industry. The new
SQAPP will be based on the previous SQAPP completed under WA 0-39 for the
previous 2015 Needs Survey.

This task also includes monthly progress and financial reports. The monthly
progress report shall indicate, in a separate QA section, whether significant
QA issues have been identified and how they are being resolved. Monthly
financial reports must include a table with the invoice LOE and costs broken
out by the tasks in this WA. The contractor shall immediately notify the
Project Officer (PO) and WACOR if any changes to the tasks involving the
collection and analysis of the data occur. With OMB approval of the ICR (as
describe in Task 1), the contractor shall provide an updated SQAPP to reflect
any changes to the final approved surveying methods of the 2019 effort.

Deliverables: Meeting notes and analysis Work plan, Supplemental Project
Specific Quality Assurance Project Plan, monthly progress and financial reports.

Task 1: Support for the Development of the Design for the 2015 Drinking
Water Infrastructure Needs Survey (DWINS) - (PWS SECTION: 3.1.1)



As a continuation of support under Task 1 of the previous Cadmus WA 2-39, the
contractor shall continue to assist the Environmental Protection Agency (EPA)
in undertaking the final design of the 2015 DWINS with end products including:
(1) an issues paper; (2) a resolution of issues paper; (3) an initial survey
design paper; (4) an analysis of any needed changes to the Needs Survey data
base architecture and procedures used 1in the 2015 Survey effort; and (5) an
initial mock-up of training materials to be used with Regional and State Survey
Coordinators.

Subtask 1.1: Conference Call Support. Prior to the EPA meeting with
Regional/state coordinators under Task 1.2, the contractor shall assist
EPA in conducting four (4) to seven (7) conference calls with either EPA
management team or the Regional/State coordinators to elicit issues
needing resolution and options for such resolutions with pros and cons. A
key objective shall be to resolve as many issues as possible prior to the
conduct of the EPA meeting described under Sub-Task 1.2. The contractor
shall provide one (1) technical expert to serve as the conference call
facilitator as well as one (l) staff person to provide note-taking
services during the conference calls. For planning purposes, it is
anticipated that each conference call will be approximately two (2) hours
in duration.

Deliverables: Meeting notes and analysis

Subtask 1.2: Logistical Support for EPA/State Coordinators Meeting. The
contractor shall provide logistical support for the conduct of one (1)
EPA/State meeting with the Regional/State Needs Survey Coordinators. The
meeting shall be structured around the findings and issues arising from
the conduct of the previous 2015 Needs Survey to determine areas of
improvement for the 2019 Survey. The objective of the meeting will be to
attain near-consensus on resolution of raised issues and the design of the
2019 Survey. EPA anticipates that the meeting will be held in Chicago and
shall involve no more than 50 participants. Logistical support for this
subtask shall include: (a) working with hotels in the area to arrange a
bank of rooms for participants to contact to make reservations for
accommodations; (b) working with small conference facilities to arrange
meeting location and logistics and communicating that information to
participants; (c) working with WACOR to prepare the meeting agenda; (d)
survey expert support to address issues raised at the meeting; and (e)
note taking support. For budgeting purposes, the contractor shall assume
the need for travel to the meeting by four contract personnel.

Deliverables: Conference location and logistical information;
anticipated cost information to assist the WACOR in completing EPA Form
5170; attendees list; annotated agenda and issues list; meeting notes
and analysis

Sub-Task 1.3: Support for EPA Decision on Final Survey Design. Based on
the information gathered at the workshop under Task 1.2, the contractors
shall develop a draft issue resolution paper and a draft survey design
paper. The drafts of these papers shall be provided to the EPA WACOR and
to the Regional/State Coordinators for review and comment. Upon final
review and comment, the contractor shall develop a final of these papers
and draft an initial training manual mock up for review and approval by
the WACOR.




Deliverables: Draft and final issue papers; initial training manual
mock up

Sub-Task 1.4: Analysis of Needed Changes to 2015 Survey Data Base
Architecture and Procedures. The starting point for managing the incoming
2019 field survey data and analysis will be the assumption of using the
same data base architecture used with the 2015 effort, updated to comply
with the Agency’s Federal Information Technology Reform Act

(FITARA) policies and efforts. However, the contractor shall undertake a
review of the proposed 2019 Survey’s design, methods and procedures to
determine if there will be any need to change the current data base
architecture or procedures from a user’s prospective and explore
opportunities to employ existing enterprise licensed tools that EPA
currently holds for possible improved cost-effectiveness and

efficiencies. Furthermore, the contractor shall maintain a minimum level
of IT expertise of the data base to provide any program/data user input
requested by EPA’s IT offices involved in the hosting and maintenance of
the data base particularly the Office of Water’s Information Management
Officers (IMOs) and the Office of Environmental Information (OEI).

Deliverables: IT analysis paper of needed changes, if any, to existing
data base.

Task 2: Preparation for Initiating the 2019 Drinking Water Infrastructure
Needs Survey (DWINS) - (PWS SECTION: 3.1.1)

Based on EPA final design decisions resulting from support under
Task 1, the contractor shall assist EPA in preparing to undertake the 2019
Survey.

Subtask 2.1: Support to Establish the Sample Frame and Statistical Sample.
The contractor shall develop the sample frame and determined the
statistical sample for the survey based on EPA’s final design decisions
resulting from support under Task 1.

Deliverables: Description of final sample frame.

Subtask 2.2: Development of survey questionnaire and supporting
documentation. The contractor shall develop the survey questionnaire in a
manner like that done for the 2015 Survey but including any necessary
modifications resulting from EPA’s final survey design decisions resulting
from support under Task 1.

Deliverables: Draft and final Survey questionnaire and supporting
documentation.

Subtask 2.3: Support for expert peer review of survey design, materials and
approach. The contactor shall develop a package of documents including the
2019 Survey’s methodology, dquestionnaire and support documentation, and
training materials to be submitted by the WACOR to an Agency peer review
process. The contractor shall provide support to the WACOR in responding to
any 1ssues or questions raised by the peer review process. For budget




planning purposes, the contractor shall assume a similar effort as that done
for the 2015 Survey.

Deliverables: A package of documents including the 2019 Survey’s
methodology, questionnaire and support documentation, and training
materials for submission to EPA peer review process

Subtask 2.4: Support for the preparation and defense of the Information
Collection Rule (ICR) submittal for OMB approval. The contractor shall
assist EPA 1n the development of the ICR and supporting materials for OMB
review and approval. For budget planning purposes, the contractor shall
assume a similar effort as that done for the 2015 Survey.

Deliverables: Draft and final ICR

Task 3: Training for the 2015 Drinking Water Infrastructure Needs Survey
(DWINS) - (PWS SECTION: 3.1.1)

Based on EPA final design decisions resulting from support under Tasks 1 and
Task 2, the contractor shall assist EPA in undertaking the development of
training material and the arranging and conducting of both pre-surveying and
mid-way survey training sessions. For planning and budget purposes, the
contractor shall assume a considerably scaled-back surveying effort (e.g., 600
total surveyed systems as oppose to 2015 Survey’s 2800 systems) and therefore
smaller number of training participants; the level of size and complexity of
the training material should be like that of the previous 2015 Survey effort.

Subtask 3.1: Final preparation and delivery of training materials for pre-
surveying training of 2019 Survey Coordinators. Based on WACOR’s review
and comments on provided mock up, prepare final training packages, the
contractor shall arrange 2-day training sessions in each of the EPA
regional offices in Philadelphia, Atlanta, Chicago, Dallas and San
Francisco. As done for the 2011 training sessions, the contractor shall
prepare a summary report after each training session on issues raised at
the meeting and any need to adjust the training approach or materials.

Subtask 3.2: Logistical Support for EPA/State Coordinators Meeting
Subtask. The contractor shall provide logistical support for the conduct
of one (1) EPA/State workshop with 2019 Survey Coordinators. The workshop
shall include time for dialogue on issues arising from early
implementation of the field data collection effort by the states and
Regions. However, the primary purpose of the meeting i1s providing states
with additional training on the process, policies and benchmarks for the
survey’s acceptance of submitted projects and supporting documentation.
The session will focus on the first few submissions from each state to
identify problems and possible resolutions with state submissions; the
type of training will be referred to as “first few training” (see Sub-Task
3.3 below).

EPA anticipates that the workshop will be held in Denver, Colorado and,
based on the assumption of a smaller 2019 Survey effort, shall involve no
more than 20 participants. Logistical support for this subtask shall
include: (a) venue selection, (b) agenda preparation, (c) facilitation
support, (d) technical expert support; and (e) note taking support. For
cost control, the meeting shall be held at EPA Region 8 facilities.



It is anticipated that the total contractual cost for supporting the
meeting will fall above the $20,000 trigger for a Form 5170 submission.
The contractor shall support the WACOR in estimating the cost of the
conference and completing Form 5170 for successful submission and
approval. Following the meeting, the contractor shall provide actual cost
inputs for completion of the Form 5170 process.

Sub-Task 3.3: Support for Additional Training of Selected States. As a
result of state travel restraints or restrictions, some states will not
have been in attendance either the “pre-surveying training” session
supported under Sub-Task 3.1 or the “mid-survey training” session under
Sub-task 3.2. At the WACOR direction, the contractor shall provide either
or both types of training to an individual state within the timeframe of
this WA 3-39 (i.e., prior to June 30, 2019). For budgeting purposes, the
contractor shall assume three of these training like the 2-day effort
supported under Sub-Task 3.1 in the state capitals of Michigan, Georgia
and Massachusetts.

Task 4: Support for the Field Data Collection for the 2015 Drinking Water
Infrastructure Needs Survey (DWINS) - (PWS SECTION: 3.1.1)

The contractor shall conduct reviews of completed survey questionnaires and
supporting documentation submitted by the states to determine the acceptance
of infrastructure projects as investment needs according to EPA polices and
benchmarks for the 2019 Survey established as part of the efforts under Task
1 and 2. For budgeting purposes, the contractor shall assume policies and
benchmarks to be the same as those used in the 2015 Survey effort. However,
the contractor shall assume only 600 water systems in total will be sampled
by the 2019 Survey (a significantly smaller total than the 2800 systems
sampled in the 2015 Survey effort.) The contractor shall also assume that
only 200 submissions will be review under this WA time period (up to June
30,2019) with the remaining 400 submissions coming during the time period of
the next WA (i.e, starting July 1, 2019). It is anticipated that the
majority of the projects that will be submitted to the 2019 Survey for review
will be those previously submitted in the 2015 Survey, and that the review of
these previously-sampled systems will require less labor effort than those
systems sampled for the first time in the 2019 effort.

The contractor shall employ the web-based tracking system used in the 2015
Survey effort.

The contractor shall continue to provide a bi-weekly update, like that done
with the 2015 Survey, to the WACOR indicating for each state/Region: the
percent (%) of systems reported in; number of projects submitted; rejection
rate; and time used for review and technical assistance. The weekly report
will identify emerging issues regarding either: progress in field data
collection by each State; atypical time use for review and technical
assistance; or potential policy issues that require EPA’s attention and
resolution.

The contractor shall provide technical assistance to states in the form of
phone calls or e-mails to assist them in determining what information or
supporting documentation is needed to make a rejected project acceptable for

inclusion in the Survey. For budget estimating purposes, the contractor
shall assume, on average, three communications with each state and EPA
Region, each session lasting one (1) hour each. The contractor shall provide

at least a mid-level analyst (P3) for these consultations with a state or



Region.

IV. SCHEDULE OF DELIVERABLES

TASK No.

DELIVERABLE

DATE DUE TO EPA

Task 0: Work Plan Submission

Work plan, budget, and QA supplemental According to
Contract
Progress and financial reports Monthly

Task 1: Support for the Development of the Design for the 2015 Drinking
Water Infrastructure Needs Survey (DWINS)

Issue papers and analysis

August 2018

Materials for Survey coordinators meeting

September 2018

Issue paper and initial training material
mock-up

October 2018

Analysis paper on needed changes to data base
architecture and procedures

October 2018

Task 2: Preparation for 2019 Needs Survey

Sample frame description

August 2018

Survey questionnaire and supporting materials

Sept 2018

Package for peer review process

August 2018

Draft ICR document

October 2018

Task 3: Training 2019 Survey Coordinators

Schedule of all pre-surveying training sessions

October 2018

Conduct training sessions

Per approved
October schedule

Summary report from each training session
including issue each state was having and
resolution

2 weeks after
each session

Schedule of all “first few training sessions” for
selected states

April 2019

Conduct training sessions

Per approved
schedule

Summary report from each training session
including issue each state was having and
resolution

2 weeks after
each session

Task 4: Survey Submission Reviews

Initiate reviews of survey submissions

April 2019

Initiate weekly reports to EPA

May 2019

V. MISCELLANEOUS
Software Application Files and Accessibility

Software Application files,

if delivered to the Government,

shall

conform to the requirements relating to accessibility as detailed to

the 1998 amendments to the Rehabilitation Act, particularly,

but not




limited to, § 1194.21 Software applications and operating systems and
§ 1194.22 Web-based intranet and internet information and
applications. See: http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office
2003 or higher)

Preferred presentation format: Power Point, Office 2003 or higher
Preferred graphics format: Fach graphic is an individual GIF file
Preferred portable format: Adobe Acrobat, wversion 6.0

VI. VI. TRAVEL

The contractor shall anticipate travel to attend two planning
conferences with state representatives and up to five (5) trips to
provide training to survey coordinators in support of this WA (Task 1
and Task 3) over the duration of the performance period. The travel
is anticipated to be to provide technical and logistical support for
the conferences and training workshops. Travel will be directly
related to the scope of this Work Assignment and support advancement
of the work under Task 1 and Task 3.

Conferences will include:

e A 2-day pre-surveying conference with Survey Coordinators at
EPA’s Chicago Regional Offices to reach agreement on the Survey’s
design and process; and

e A l-day mid-surveying conference with Survey Coordinators at EPA
Dallas Regional Offices to ascertain and resolve any issues for
achieving a successful field surveying effort.

Training workshops will include:

e One and one-half sessions with Survey Coordinators at EPA
Regional Offices in Philadelphia, Atlanta, Chicago, Dallas and
San Francisco.

MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES AND
RECEPTIONS

All appropriate clearances and approvals required by Agency policy in
support of all conference related activities and expenses, including
support of meetings, conferences, training events, award ceremonies
and receptions, including the form 5170 for all meetings costing more
than $20,000, shall be obtained by the EPA CL-COR as needed and
provided to the Contracting Officer (CO). Work under conference
related activities and expenses shall not occur until this approval is
obtained and provided by the EPA CL-COR.

VII. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor
employees by name and organization and physically display that
information through an identification badge. Contractor personnel are
prohibited from acting as the Agency’s official representative. The



contractor shall refer any questions relating to the interpretation of
EPA policy, guidance, or regulation to the CO, CL-COR and/or WACOR.

VIII. PRINTING
All copying and printing shall be accomplished within the limitations
of the printing clause of the contract.

IX. Technical Direction

The Contract level COR or an authorized individual is permitted to
provide technical direction. Technical direction must be within the
statement of work of the contract and includes: (1) Direction to the
contractor which assists the contractor in accomplishing the Statement
of Work, (2) Comments on and approval of reports or other
deliverables. Technical direction will be issued in writing or
confirmed in writing within five (5) calendar days after verbal
issuance. One copy of the technical direction memorandum will be
forwarded to the Contracting Officer and the Contract Level
Contracting Officer Representative.

X. Quality Assurance Surveillance Plan

All task(s) identified in the performance work statement above are
subject to review and approval by the EPA WACOR based on the general
guidelines of the contract quality assurance surveillance plan
regarding: Programmatic, cost control, timeliness/deliverables, and
document development standards.
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PERFORMANCE WORK STATEMENT
Work Assignment #3-39 Amendment #1
EP-C-15-022
Performance Period 7/1/18-6/30/19

I. ADMINISTRATIVE

A. Title: Amendment to WA 3-39 to Increase Support for an Expanded and
Accelerated 2019 Infrastructure Needs Survey Effort

(Conducted under Section 6.1 “Surveys & Information Collection” of Performance Work
Statement)
Estimated Additional LOE — 6550 hours

B. Work Assignment Contract Alternate WACOR:
Officer’s Representative (WACOR) :
Nick Chamberlain

Robert Barles Cffice of Ground Water and Drinking
Office of Ground Water and Drinking Water (OGWDW)

Water (OGWDW) 1200 Pennsylvania Ave, NW (MC: 4606M)
1200 Pennsylvania Ave, NW (MC:4606M) Washington, DC 20460

Washington, DC 20460 202-564-1871

202-564-3814 202-564-3756 (fax)

202-564-3757 (fax)

C. Quality Assurance: The quality assurance requirements described and pursued
under the existing Task 0 will apply to this amended effort.

D. Background: This amendment to WA 3-39 requests increased contractual
support to address an EPA decision to expand and accelerate the 2019 Drinking
Water Infrastructure Needs Survey (DWINS or “Needs Survey”) effort beyond that
envisioned by the current 3-39 Work Assignment/Plan. The primary change will
be to the assumption under the current Task 4 of the Needs Survey sampling a
total of only 600 water systems to becoming a sample more like the
approximately 2800 systems sampled in the 2015 Needs Survey (the final 2019
Survey’s sampling frame will be determined with support under Task 2).
Increasing the total sample size will also require an acceleration of the
sampling effort, previously envisioned under the existing Task 4 of the 3-39
Work Assignment/Plan of completing the review of 200 water system submissions,
to approximately 1000 submissions by the end of this Work Assignment/Plan
(June 30, 2019). While the bulk of the change in effort is to Task 4 of the
existing Work Assignment/Plan, it is expected that additional labor hours will
be needed to assure the meeting of the objectives of Task 1, Task 2 and Task
3, under an expanded surveying effort, as described below.

II. OBJECTIVE

Under this work assignment amendment, the contractor shall provide expanded
support necessary to expand and accelerate the 2019 Needs Survey effort over
that planned for the current 3-39 Work Assignment and Work Plan.

ITII. TASK DETAIL

The contractor shall perform the following additional tasks:



Task 0: Amended Work Plan Submission. The contactor shall amend the current
3-39 Work Plan and accompanying Supplemental Quality Assurance Project Plan
(SQAPP)to reflect the expansion and acceleration of the 2019 Needs Survey
support effort described in Tasks 1 through 4 below.

Task 1: Amended Support for the Development of the Design for the 2015
Drinking Water Infrastructure Needs Survey (DWINS) - (PWS SECTION: 3.1.1).
While the efforts under this Task have been delayed pending EPA’s final
decisions on moving forward with the 2019 Survey, it remains imperative to
complete the sub-tasks under Task 1 as close as possible to the original
schedule laid out in the existing 3-39 Work Assignment/Plan. As noted in the
schedule below, an additional month has been added to the original 3-39 Task
1 milestones. It 1s recognized by EPA that the schedule is still an
acceleration over that planned under the exiting Work Assignment/Plan; the
contractor shall inform the WAM of any issues that arise in meeting the new
milestone dates. The general effort under each of the sub-tasks remain much
the same but additional hours are provided to allow for increased contractual
support to accelerate the Task 1 efforts.

Task 2: Amended Support for Preparation for Initiating the 2019 Drinking
Water Infrastructure Needs Survey (DWINS) — (PWS SECTION: 3.1.1). Like the
change to Task 1, the sub-tasks of Task 2 remain generally the same regarding
support even though there are significant changes to the content derived from
the efforts to reflect the Survey’s larger sample size. However, due to the
delay in EPA decisions regarding initiating the Survey, the sub-tasks of Task
2 must be now accomplished under an accelerated timetable than that
envisioned by the current 3-39 Work Assignment/Plan. An increase in labor
hour are provided under this Amendment for the contractor to achieve the
objectives of each of Task 2’s subtasks under an accelerated timetable.

Task 3: Amended Support for Training for the 2015 Drinking Water
Infrastructure Needs Survey (DWINS) - (PWS SECTION: 3.1.1). Like the change
to Task 1 and Task 2, the sub-tasks of Task 3 remain generally the same
regarding support even though there are significant changes to the content
derived from the efforts to reflect the Survey’s larger sample size.
However, due to the delay in EPA decisions regarding initiating the Survey,
the sub-tasks of Task 3 must be now accomplished under an accelerated
timetable than that envisioned by the current 3-39 Work Assignment/Plan. An
increase in labor hour are provided under this Amendment for the contractor
to achieve the objectives of each of Task 3’s subtasks under an accelerated
timetable.

Task 4: Amended Support for the Field Data Collection for the 2015 Drinking
Water Infrastructure Needs Survey (DWINS) - (PWS SECTION: 3.1.1)

The bulk change in labor support under this Amendment is for Task 4,
reflecting a change in the expected 2019 Needs Survey total sample size from
approximately 600 water submissions to a number like the 2800 systems sampled
by the 2015 Survey (the final sample size will be determined with the support
under Sub-Task 2.1). The change in total sample size also must be reflected
in the number of systems to reviewed by the end of this Work Assignment/Plan
(June 30, 2019) from the current target of approximately 200 water systems
submission to approximately 1000 submissions. An increase in labor hour are
provided under this Amendment for the contractor to achieve the objectives of
each of Task 3’s subtasks under an accelerated timetable.



IVv. AMMENDED SCHEDULE OF DELIVERABLES

TASK No.

DELIVERABLE

DATE DUE TO EPA

Task 0: AMENDED Work Plan Submission

Work plan, budget, and QA supplemental According to
Contrace
Progress and financial reports Monthly

Task 1: AMENDED Support for the Development of the Design for the 2015
Drinking Water Infrastructure Needs Survey (DWINS)

Issue papers and analysis

SEPTEMBER 2018

Materials for Survey coordinators meeting

OCTOBER 2018

Issue paper and initial training material
mock-up

NOVEMBER 2018

Analysis paper on needed changes to data base
architecture and procedures

NOVEMBER 2018

Task 2: AMENDED Preparation for 2019 Needs Survey

Sample frame description

SEPTEMBER 2018

Survey questionnaire and supporting materials

OCTORBER 2018

Package for peer review process

OCTOBER 2018

Draft ICR document

NOVEMBER 2018

Task 3: AMENDED Training 2019 Survey Coordinators

Schedule of all pre-surveying training sessions

October 2018
(UNCHANGED)

Conduct training sessions

Per approved
October schedule

Summary report from each training session
including issue each state was having and
resolution

2 weeks after
each session

Schedule of all “first few training sessions” for April 2019

selected states (UNCHANGED)

Conduct training sessions Per approved
schedule

Summary report from each training session
including issue each state was having and
resolution

2 weeks after
each session

Task 4: AMENDED Survey Submission Reviews

Initiate reviews of survey submissions - DEADLINE April 2019

REMAINS BUT TARGET IS INCREASED TO 1000 (UNCHANGED)

(APPROXIMATE)

Initiate weekly reports to EPA May 2019
(UNCHANGED)

V. MISCELLANEOUS
Software Application Files and Accessibility




Software Application files, if delivered to the Government, shall
conform to the requirements relating to accessibility as detailed to
the 1998 amendments to the Rehabilitation Act, particularly, but not
limited to, § 1194.21 Software applications and operating systems and
§ 1194.22 Web-based intranet and internet information and
applications. See: http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office
2003 or higher)

Preferred presentation format: Power Point, Office 2003 or higher
Preferred graphics format: Fach graphic is an individual GIF file
Preferred portable format: Adobe Acrobat, version 6.0

VI. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES AND
RECEPTIONS
None required

VII. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor
employees by name and organization and physically display that
information through an identification badge. Contractor personnel are
prohibited from acting as the Agency’s official representative. The
contractor shall refer any questions relating to the interpretation of
EPA policy, guidance, or regulation to the CO, CL-COR and/or WACOR.

VIII. PRINTING
All copying and printing shall be accomplished within the limitations
of the printing clause of the contract.

IX. Technical Direction

The Contract level COR or an authorized individual is permitted to
provide technical direction. Technical direction must be within the
statement of work of the contract and includes: (1) Direction to the
contractor which assists the contractor in accomplishing the Statement
of Work, (2) Comments on and approval of reports or other
deliverables. Technical direction will be issued in writing or
confirmed in writing within five (5) calendar days after verbal
issuance. One copy of the technical direction memorandum will be
forwarded to the Contracting Officer and the Contract Level
Contracting Officer Representative.

X. Quality Assurance Surveillance Plan

All task(s) identified in the performance work statement above are
subject to review and approval by the EPA WACOR based on the general
guidelines of the contract quality assurance surveillance plan
regarding: Programmatic, cost control, timeliness/deliverables, and
document development standards.
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Phone Number:
(Signature) (Date) FAX Number:
Contracting Official Name ~ Angela Lower Branch/Mail Code:
Phone Number: 513-487-2036
(Signature) (Date) FAX Number:

Work Assignment Form. (WebForms v1.0)




PERFORMANCE WORK STATEMENT
Work Assignment #3-39 Amendment #3
EP-C-15-022
Performance Period 7/1/18-6/30/19

I. ADMINISTRATIVE

A. Title: Support for 2019 Infrastructure Needs Survey Effort

(Conducted under Section 6.1 “Surveys & Information Collection” of Performance Work
Statement)

B. Work Assignment Contract Alternate WACOR:
Officer’s Representative (WACOR) :

Nick Chamberlain

Robert Barles OCffice of Ground Water and Drinking
Office of Ground Water and Drinking Water (OGWDW)

Water (OGWDW) 1200 Pennsylvania Ave, NW (MC: 4606M)
1200 Pennsylvania Ave, NW (MC:4606M) Washington, DC 20460

Washington, DC 20460 202-564-1871

202-564-3814 202-564-3756 (fax)

202-564-3757 (fax)

C. The purpose of amendment 3 to Cadmus (EP-C-15-022) WA 3-39 is to place an
NTE ceiling of $100,000 and 690 hours on this work assignment. No work shall
proceed on tasks 1.1, 1.4, 3.1, 3.2, 3.3, and 4.0 until written technical
direction is issued. Ceilings on the task level are as follows: Tasks 0.0:
$11,500; 1.2: $3,600; 1.3: $21,800; 2.1: $11,600; 2.2, $8,700; 2.3: $14,500;
and 2.4: $28,300.



EPA

United States Environmental Protection Agency
Washington, DC 20460

Work Assignment

Work Assignment Number
3-39

D Other

Amendment Number:

000004

Contract Number
EP-C-15-022

Contract Period 09/01/2015 To 06/30/20

3

Base Option Period Number

20 Title of Work Assignment/SF Site Name

Needs Survey

Contractor

Cadmus Group LLC, The

3.1, 6.1

Specify Section and paragraph of Contract SOW

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance

Work Assignment Amendment D Incremental Funding

D Work Plan Approval From 07/01/2018 To 06/30/2019
Comments:

The purpose of A4 to Cadmus

hours. No work shall proceed

(EP-C-15-022)
on tasks 3.2,

WA 3-39 is to increase the NTE ceiling to $200,000 and 1380
3.3 and 4.0 unless written technical direction is issued.

Contractor shall work with WACOR on determining the optimum distribution of expenditures for WA 3-39 tasks.

D Superfund

Accounting and Appropriations Data

Non-Superfund

SFO
(Max 2)

DCN
(Max 6)

Budget/FY
(Max 4)

Line

Appropriation
Code (Max 6)

Note: To report additional accounting and appropriations date use EPA Form 1900-69A.

Object Class
(Max 4)

Budget Org/Code
(Max 7)

Program Element
(Max 9)

Cost
Org/Code

(Cents) Site/Project

(Max 8)

Amount (Dollars)

-

N

Authorized Work Assignment Ceiling

Contract Period:
09/01/2015 To 06/30/202
This Action:

Total:

Cost/Fee:
0

LOE: 5,585

5,585

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee

LOE:

Cumulative Approved:

Cost/Fee

LOE:

Work Assignment Manager Name

Robert Barles

Branch/Mail Code:

Phone Number: 202-564-3814

(Signature) (Date) FAX Number:
Project Officer N\ame Nancy Parrotta Branch/Mail Code:
Phone Number: 202-564-5260
(Signature) (Date) FAX Number:
Other Agency Official Name Branch/Mail Code:
Phone Number:
(Signature) (Date) FAX Number:
Contracting Official Name ~ Kathleen Rechenberg Branch/Mail Code:
Phone Number: 513-487-2853
(Signature) (Date) FAX Number:

Work Assignment Form. (WebForms v1.0)




EPA Work

United States Environmental Protection Agency
Washington, DC 20460

Assignment

Work Assignment Number
3-48

D Amendment Number:

D Other

Contract Number
EP-C-15-022

Contract Period 09/01/2015 To

06/30/2019

Title of Work Assignment/SF Site Name

Sustain Systems and Cap Dev

Immediate start

Base Option Period Number 25
Contractor Specify Section and paragraph of Contract SOW
Cadmus Group LLC, The 3.2, 3.3
Purpose: Work Assignment D Work Assignment Close-Out Period of Performance
D Work Assignment Amendment D Incremental Funding
[ work Pian Approval From 07/01/2018 To 06/30/2019
Comments:

is authorized for this work assignment but work shall not commence until 7/1/18.

D Superfund

Accounting and Appropriations Data

Non-Superfund

Note: To report additional accounting and appropriations date use EPA Form 1900-69A.

SFO
(Max 2)
o DCN Budget/FY Appropriation Budget Org/Code Program Element  Object Class Amount (Dollars) (Cents) Site/Project Cost
3 (Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) Org/Code
1
2
3
4
5
Authorized Work Assignment Ceiling
Contract Period: Cost/Fee: LOE: O
09/01/2015 To 06/30/2019
This Action: 1,500
Total: 1,500
Work Plan / Cost Estimate Approvals
Contractor WP Dated: Cost/Fee LOE:
Cost/Fee LOE:

Cumulative Approved:

Work Assignment Manager Name Adrienne Harris Branch/Mail Code:
Phone Number: 202-250-8793
(Signature) (Date) FAX Number:
Project Officer Name Nancy Parrotta Branch/Mail Code:
Phone Number: 202-564-5260
(Signature) (Date) FAX Number:
Other Agency Official N\ame  Lisa Mitchell-Flinn Branch/Mail Code:
Phone Number: 513-487-2852
(Signature) (Date) FAX Number:
Contracting Official Name ~ Angela Lower Branch/Mail Code:
Phone Number: 513-487-2036
(Signature) (Date) FAX Number:

Work Assignment Form. (WebForms v1.0)




PERFORMANCE WORK STATEMENT
EP-C-15-022
Work Assignment No. 3-48
Period of Performance: 7/1/18 — 6/30/2019

I. ADMINISTRATIVE:

A. Title: Support for the Implementation of Federal, State, and Tribal Drinking Water
Programs to Promote Sustainable Systems and Capacity Development

B. Contract Level PWS Sections: 3.2, 3.3

C. LOE: 1500
D. Work Assignment Contracting Alternate WACOR:
Officer’s Representative (WACOR):
Adrienne Harris Cindy Mack
US EPA US EPA
OGWDW (4606M) OGWDW (4606M)
1200 Pennsylvania Avenue NW 1200 Pennsylvania Avenue NW
Washington, DC 20460 Washington, DC 20460
(202) 250-8793 (202) 564-6280
E-mail: harris.adrienne(@epa.gov E-mail: mack.cindy-v@epa.cov

E. Quality Assurance:

Task 1 in this work assignment require quality assurance (QA). Collection, use and analysis of
data will be identical to the procedures described in the Supplemental Project Specific Quality
Assurance Project Plans (SQAPP) completed under task 1 of WA 2-48, consistent with the
Agency’s Quality Assurance (QA) requirements, appending the Contract Quality Assurance
Project Plan (QAPP). The project specific QA requirements must be addressed in the monthly
progress reports as specified under Task 0, below.

F. Background:

More than 97% of the nation’s public water systems serve fewer than 10,000 persons. These
small systems face unique financial and operational challenges in providing drinking water that
meets federal, state and tribal standards. This particular group of public water systems often
lacks the time or expertise to make needed infrastructure repairs, install or operate treatment, or
develop comprehensive source water protection plans, financial plans or asset management
plans. Complying with Environmental Protection Agency (EPA) regulations and rising
customer expectations may pose a real challenge to some of these systems. EPA is committed
to assisting small systems in enhancing the managerial, financial and technical capacity they
need to provide safe drinking water now and in the future by providing comprehensive support
through publications, training and technical/financial assistance. EPA strives to collaborate
with states, tribes and technical assistance providers to provide complementary, targeted



support that can directly address the needs and concerns of these systems and the states that
regulate them. Amongst these small systems, tribal utilities have historically been less
compliant with SDWA regulations than their non-tribal counterparts. The EPA is emphasizing
with tribal utilities the need to improve technical, managerial and financial capacities, which
will lead to greater compliance with regulations.

In December 2015, EPA and the Association of State Drinking Water Administrators co-
sponsored a National Workshop on Capacity Development and Operator Certification in Dallas,
Texas. Over 30 states were represented, as well as the major national training and technical
assistance provider organizations and the EPA regional coordinators for the Operator
Certification and Capacity Development programs. There was strong agreement among
workshop participants that close communication and collaboration among the state programs,
technical assistance providers and EPA is critical to helping small drinking water systems
address their technical, managerial and financial challenges. This is the same theme that had
previously emerged at the National Workshops in 2010 and 2013 and in the State-EPA “Re-
Energizing” workgroup for the Capacity Development and Operator Certification programs.

EPA is seeking contractor support for its efforts to strengthen communication among the state
programs and to develop and share informational products and tools that assist states in
administering the Safe Drinking Water Act as it applies to small drinking water systems. In
support of Building Capacity, Workforce Development and Asset Management these
workgroups and its activities, as well in support of activities in other topic areas related to small
water system capacity development, contractor support is needed to conduct basic investigation,
research and analysis, provide logistical support for teleconferences and webinars, assist with
document preparation, and provide technical support for internal Agency reporting and analysis.

Supporting the building of managerial capacity to small systems EPA released CUPSS, the
Check Up Program for Small Systems, in February 2008. CUPSS is a "101 level" asset
management tool for small drinking water and wastewater utilities. Contractor support is needed
to provide technical assistance to CUPSS users. In the event that CUPSS requires significant IT
redevelopment this work will be supported by a FITARA approved contract.

Additionally, operator certification for public water systems was a key component of the 1996
Safe Drinking Water Act (SDWA) Amendments. Section 1419 of the SDWA requires approved
state operator certification programs in order to avoid withholding of Drinking Water State
Revolving Fund monies. The SDWA operator certification program requirement only applied to
states so, EPA developed a goal for operator certification in Indian country as part of the 1998 -
2003 Office of Water (OW) Tribal strategy “Protecting Public Health and Water Resources in
Indian Country: A Strategy for EPA/Tribal Partnership”. The goal stated, “By 2005, 80% of
Tribal community and non-transient non-community (NTNC) water systems will have a certified
operator”. As a result, the Tribal Drinking Water Operator Certification Program Final
Guidelines were developed and a Notice of Availability of these Final Guidelines was
published on July 29, 2005 [70 FR 43868-43869]. This voluntary certification program is
intended to provide tribes with further certification opportunities in addition to the existing
training or certification programs offered by states, various federal agencies, and private
organizations. Contractor support is needed to provide the benefits of certification to both the
public water system operators and the communities they serve in Indian country. Through the
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training required to receive and maintain certification, operators learn how to supply drinking
water that meets national standards and gain understanding of the associated public health
benefits.

II. OBJECTIVE:

The contractor shall provide support for state-EPA collaboration to address the needs of small
and/or tribal drinking water systems and system operators. The support provided by the
contractor shall help EPA better understand and provide the direct resources and tools needed to
help systems attain and/or maintain sustainability.

III. TASK DETAIL:
The contractor shall perform the following tasks:

Task 0 — Work Plan Submission

The contractor shall develop a work plan that describes how each task will be carried out. The
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for
each task, the contractor’s key assumptions on which staffing plan and budget are based, and
qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are outside
the local metropolitan area, the contractor shall include information on plans to manage work
and contract costs.

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of
WA 2-48. The work plan shall explain that collection, use and analysis of data in this work
assignment will be identical to the procedures described in the SQAPP completed under task 1 of
WA 2-48. This task also includes monthly progress and financial reports. The monthly progress
report shall indicate, in a separate QA section, whether significant QA issues have been
identified and how they are being resolved. Monthly financial reports must include a table with
the invoice LOE and costs’ broken out by the tasks in this WA. The contractor shall immediately
notify the Contract Level Contracting Officer Representative (CLCOR) and Work Assignment
Contracting Officer Representative (WACOR) if any changes to the tasks involving the
collection and analysis of the data occur and prepare a new SQAPP supplementing the Contract
QAPP accordingly. Work on these tasks cannot proceed until the contractor receives notification
of the new or SQAPP approval from the CLCOR via e-mail.

The tasks under this work assignment do not require the acquisition of “off-site” facilities for
conferences and meetings as defined in the [PN 12-05.

Deliverables: Work plan and monthly progress and financial reports, Summary of Quality
Assurance Activities and Issues by Work Assignment.

Task 1 — Implementation Support for the Capacity Development & Operator Certification
Programs

The contractor shall provide services to support activities related to the implementation of the
Capacity Development and Operator Certification programs. These services include background



research, preparation of documents, and support for meetings.

Subtask 1.1: Background research — As specified by written technical direction, the
contractor shall conduct research in specific topic areas such as historical implementation
and outcomes of capacity development and operator certification programs, sustainable
management practices, program collaboration, water system partnership development and
other small system related issues to support the implementation of these programs.
Sources can include states, industry, technical assistance providers and other
stakeholders. Additional support will be provided to any workgroup to implement these
programs. These include asset management, capacity development training, operator
certification, and building partnerships. Support will be in the form of materials as
needed for meetings, document development, and notes during monthly calls as needed.
The contractor shall additionally contact appropriate sources to confirm factual
information contained in proposed EPA documents and fact sheets, such as descriptions
of state programs and best practices, for example.

Subtask 1.2: Preparation of documents — The contractor shall support EPA’s
development of documents, fact sheets and other informational materials related to the
implementation of the Capacity Development and Operator Certification programs,
including partnership development, energy and water efficiency, workforce development,
asset management and workgroup support. Possible products include but are not limited
to: guidance for how to use SRF funds for partnership activities; compilation of state
asset management initiatives; funding coordination partnership case studies and SDWA
compliance and sustainability activities. The contractor shall prepare the formatting and
layout of documents to prepare documents for final publication, and assure conformance
with Agency standards for publications, such as layout, appearance, and Section 508
compliance.

Subtask 1.3: Support for meetings — The contractor shall provide logistical and
technical support for the team meetings and workgroups through webinar logistical
support and other activities as specified through written technical direction.

Subtask 1.4: Planning support for National Workshop — The contractor shall
participate in 3-4 workshop planning committee conference calls (not to exceed 2 hours)
and serve as note-taker. The contractor shall design and prepare the draft program
materials that will be provided to workshop attendees. The contractor shall provide other
planning support for the National Workshop as specified through written technical
direction by the WACOR.

In addition, the contractor shall provide junior-level professionals with expertise in the
Operator Certification and Capacity Development programs to assist in facilitating and
moderating breakout or other sessions, as well as to assist in taking notes for key sessions
and developing after-workshop documents summarizing the discussions, outcomes and
next steps. The contractor shall provide a note-taker and junior-level expert to provide
on-site support at the National Capacity Development Workshop in Indianapolis, Indiana
(Task 1). The contractor shall plan on a 5-day travel. The contractor shall provide other



planning support for the National Workshop as specified through written technical
direction by the WACOR.

EPA has determined that the total cost (Contract support and Government expenditures)
of “conference-related activities” will exceed the agency threshold of $20,000 for such
activities. The contractor shall track and report these costs in accordance with EPA’s
Conference and Spending Guide.

Subtask 1.5: Document Outreach — The contractor shall support EPA’s outreach of
documents, fact sheets and other informational materials related to the sustainability of
drinking water systems. Possible tasks include but are not limited to: factsheets
summarizing previously developed tools; facilitation and development of marketing
strategy to target audiences, and indexing of case studies and other best practices. The
contractor shall prepare the formatting and layout of documents to prepare documents for
final publication, and assure conformance with Agency standards for publications, such
as layout, appearance, and Section 508 compliance.

Task 2: Capacity Development Program Tracking Tool (CD Tracker) Support

The contractor shall provide technical support for the usage of the CD Tracker MS Access
database tool, including any “bug fixes” or enhancements required to address unforeseen
deficiencies in the tool. The contractor shall process the data provided by the EPA Regional
Capacity Development Coordinators and coordinate with them to address any deficiencies or
errors in the submitted data, such as deleted fields, information entered in the wrong fields,
missing data and other issues.

Task 3: Supporting Tribes and water systems in implementing the Revised Total Coliform
Rule
No work will be performed under this task.

Task 4: National Tribal Operator Certification Program Support

The contractor shall support the certifying of drinking water personnel in Indian Country as a
Very Small Water System Operator, Class [-IV Water Treatment Operator and/or a Class [-1V
Water Distribution Operator provided certain education, experience and examination
requirements are met and exams are passed. This includes providing EPA HQ a list of the
operators that are renewed and newly certified quarterly, with geographic information.

Subtask 4.1: Conducting Examinations

The contractor shall prepare exams, using questions from an existing question bank, that
demonstrate that the operator has the necessary knowledge, skills, ability, and judgment
as appropriate for their treatment system or distribution system classification level (See
Operator Certification Program Final Guidelines at
https://www.epa.gov/tribaldrinkingwater. The contractor shall provide a process for
administering computer-based certification examinations by which operators can take the
certification exams and receive their score (paper based exams can be used if approved
by the COR). The contractor shall provide trained, experienced staff to administer all
examinations.



Examinations shall be administered in each region from which qualified applicants apply.
Exams must be taken in order sequentially (i.e., class I must be taken before class II) and
scored according to the cut score set by the EPA. The contractor shall utilize existing
testing site locations that are accessible to tribal operators in each participating EPA
regions and shall also provide test site locations on tribal lands by utilizing mobile testing
units in order to accommodate tribal operators with limited ability to travel. Test site
locations shall be selected in order to accommodate the greatest number of operators per
exam as identified in Subtask 4.3

The contractor shall provide a list of each exam participant’s score and quarterly
diagnostic exam reports by Region. EPA will design, issue, print and mail certificates to
tribal operators who pass the certification exam. The contractor shall plan on
approximately 2 exams being administered.

Deliverables: Computerized exam and testing in each region from which qualified
applicants apply; Exam participant’s score (within 30 days after each exam); Quarterly
Diagnostic Reports

Subtask 4.2: Electronic Tracking System Hosting and Maintenance

The contractor shall develop and maintain an electronic reporting system to track, at a
minimum: operators’ applications for certification (PWSID#, name of PWS, tribe, and
name of operator); eligibility determination; exam administration date, location and
score; and operator certification level and status in each EPA region. The contractor shall
provide monthly updates of information contained in the tracking system via its server.
The contractor shall be responsible for hosting and maintaining this electronic tracking
system. The contractor shall plan on approximately 6 operators being tracked.

The contractor shall provide an annual synopsis of completed tasks as outlined in the
template spreadsheet developed during the previous option year. The contractor shall
complete the sheet “Operator Totals” to include: operator name and region, application
date, test date, passing status, remote testing center location, and type of exam — new
certification or recertification. The contractor shall also complete the sheet “Program
Costs” to include: total number of exams administered, cost per exam, total cost, tracking
cost per unit, tracking cost total, total cost of renewals and total cost of recertifications.

Deliverables: Monthly information updates and Tracking System Hosting and
Maintenance; Annual synopsis of completed tasks

Subtask 4.3: Certification Application Processing

The contractor shall receive and process all applications from operators seeking
certification and recertification under the EPA Tribal Drinking Water Operator
Certification Program. The contractor shall use previously developed eligibility criteria
consistent with the Operator Certification Program Final Guidelines
(http://www.epa.gov/safewater/tribal.html) to review applications and supporting



materials to determine their completeness. Applications must contain information on the
operators’ education, training history, experience, and other qualifications as directed by
EPA to be sufficient for EPA to make a determination of examination eligibility for each
individual. Operators seeking re-certification will submit the initial certification
application along with the required materials and information. EPA will make the final
determination of certification eligibility.

The contractor shall provide to each EPA Region through the electronic tracking sheet
hosted by the contractor under Subtask 4.2 a compiled list of: operators’ education,
training history, experience, and other qualifications, testing location preferences, EPA
region where tribe is located, and shall provide a recommendation of certification
eligibility for each applicant.

EPA will make the final determination and provide the final list of eligible operators to
the contractor within 14 days of receipt. The contractor shall not retain the applications
and supporting documents, but shall forward all applications received to EPA for file
maintenance and storage.

As the certification authority, EPA will make and therefore will assume all liability for
(1) standard setting decisions and (2) certification program decisions related to the
granting and denial of certification, including but not limited to matters relating to re-
licensure, disciplinary actions, and appeals. EPA shall hold itself out as the certification
authority on any-and-all printed and electronic materials relating to the program. The
following language shall appear on any certificates issued by EPA: “EPA has the
exclusive authority to offer, grant, deny and/or revoke certification and/or renewals of
certification.”

Deliverables: Application Processing; Operator certification and continuing education
tracking database; Annual synopsis of examinations

Task 5: Develop documents to assist in the Capacity Development of Water Reuse
Facilities.
No work will be performed under this task.

Task 6: Sustainable Systems Tribal Case Studies
No work will be performed under this task.

Task 7: CUPSS Technical Support
The contractor shall provide a CUPSS expert to provide question and answer and troubleshooting
support on technical questions pertaining to CUPSS software during the period of performance.
This shall be both email and phone-based technical support to toll users on an as-needed basis
as identified by EPA. The contractor shall plan on approximately 10 questions per month with
the potential for multiple back and forth telephone and/or email communication for a single
initial question. The contractor shall contact the CUPSS user no later than 48 hours after



receiving request for technical support. In the event that CUPSS requires significant IT
redevelopment this work will be supported by a FITARA approved contract.

Task 8: Sustainable Systems Online Self-Paced Trainings

The contractor shall support EPA’s development of self-paced online/interactive trainings for the
Drinking Water Training System covering sustainable system topics including capacity
development, operator certification, asset management, partnership development and etc. The
contractor shall work with EPA to revise previously developed webinar training materials to be
used for online self-paced training. The online training will be for EPA and state personnel and
water system personnel. The intent is to provide a better understanding of capacity development
and operator certification programs including asset management and partnership development.
The contractor should anticipate approximately 5 trainings, submitting a draft and final for each
training to the EPA WACOR. The contractor shall prepare the formatting and layout of the
trainings and assure conformance with Agency standards such as Section 508 compliance. Upon
written technical direction, the contractor shall revise previously developed webinar training
materials (provided by the EPA WACOR) for inclusion in the Drinking Water Training System.

Task 9: Water Systems Partnerships Educational Materials

The contractor shall support EPA’s development of educational materials for state drinking water
staff and water system personnel on implementing water system partnerships. Possible
educational materials include but are not limited to: interactive flowchart of actions to undertake
partnerships, webpage design mock-ups, partnership contract best practices, updates to EPA
document EPA 570/9-83-006, directory of water systems partnership contacts available to
provide assistance, train-the-trainer materials and etc. The contractor shall prepare the formatting
and layout of documents to prepare documents for final publication, and assure conformance
with Agency standards for publications, such as layout, appearance, and Section 508 compliance.

IV. SCHEDULE OF DELIVERABLES:

TASK No. DELIVERABLE DATE DUE TO EPA
0 Work Plan Submission
Work Plan, Budget and QA supplemental Per contract
requirements
Monthly Progress and Financial reports Monthly
1.0 Implementation Support for the Capacity Development &
Operator Certification Programs
Per written technical
Preparation of notes and narrative regarding research topics direction by WA COR
and issues requested for program support




Final formatting of documents (including compliance with
Section 508 requirements (See: http://www.section508.gov/)

Outreach materials draft

Final outreach materials

Per written technical
direction by WA COR

Per written technical
direction by WA COR

Within 2 weeks of
receiving comments

by WA COR
2.0 Capacity Development Program Tracking Tool (CD
Tracker)
Making “de-bugging” corrections or enhancements to the CD | July — August 2018
Tracker database tool
Processing and correcting data submitted by Regional
coordinators for entry into CD Tracker database tool
e FYI18 and earlier data April — June 2019
3.0 Supporting Tribes and water systems in No work will be
implementing the Revised Total Coliform Rule performed during this
option year.
4.0 National Tribal Operator Certification Program

Support

Provide computerized exam and testing

Provide results of exams

Diagnostic reports

Updates and FTP Tracking System Maintenance

Review of applications

Annual Synopsis

Exam Schedule

Per written technical
direction by WA COR

Within 30 days after
each exam

Quarterly

Monthly

Per written technical
direction by WA COR

June 15, 2019

Per written technical
direction by WA COR




5.0 Develop documents to assist in the Capacity Development | No work will be
of Water Reuse Facilities performed during this
option year.

6.0 Best Practices Case Studies Preparation No work will be
performed during this
option year.

7.0 CUPSS Technical Support
Within 48 hours after

Provide question and answer support to CUPSS users receiving request
8.0 Sustainable Systems Online Self-Paced Trainings
Draft training module Per written technical
direction by WA COR
Final training module Within two weeks of
receiving comments
from WA COR
9.0 Water Systems Partnerships Educational Materials
Draft Education material Per written technical
direction by WA COR
Final Education material Within two weeks of
receiving comments
on draft document
from WA COR
V. MISCELLANEOUS

Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format:

MS Word 2013 (Office 365 Version 15)

format:

Preferred presentation

MS Power Point 2013 (Office 365 Version 15)

Preferred graphics format:

Each graphic is an individual GIF file

Preferred portable format:

Adobe Acrobat, version X

Preferred database format:

MS Access 2013

VI. TRAVEL
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The contractor shall provide a note-taker and junior-level expert to provide on-site support at the
National Capacity Development Workshop in Indianapolis, Indiana (Task 1). The contractor
shall plan on a 5-day travel.

VII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES
AND RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of any and all
conference related activities and expenses, including support of meetings, conferences, training
events, award ceremonies and receptions, including the form 5170 for all meetings costing more
than $20,000, shall be obtained by the EPA CL COR as needed and provided to the Contracting
Officer. Work under conference related activities and expenses shall not occur until this
approval is obtained and provided by the EPA CL COR.

VIII. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall

refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
CO, PO and/or WACOR.

IX. PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

X. Technical Direction

The Contract level COR or an authorized individual, such as the WA COR or Alt. WA COR, is
permitted to provide technical direction. Technical direction must be within scope of the PWS of
the work assignment and includes: (1) Direction to the contractor which assists the contractor in
accomplishing the Statement of Work, (2) Comments on and approval of reports or other
deliverables. Technical direction will be issued in writing or confirmed in writing within five (5)
calendar days after verbal issuance. One copy of the technical direction memorandum will be
forwarded to the Contracting Officer and the Contract Level Contracting Officer Representative.

XI. Quality Assurance Surveillance Plan
All task(s) identified in the performance work statement above are subject to review and
approval by the EPA WACOR based on the general guidelines of the contract quality assurance

surveillance plan regarding: Programmatic, cost control, timeliness/deliverables, and document
development standards.
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Contract Number
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PERFORMANCE WORK STATEMENT
EP-C-15-022
Work Assignment No. 3-48.1
Amendment 1
Period of Performance: 7/1/18 — 6/30/2019

I. ADMINISTRATIVE:

A. Title: Support for the Implementation of Federal, State, and Tribal Drinking Water
Programs to Promote Sustainable Systems and Capacity Development

B. Contract Level PWS Sections: 3.2, 3.3

C. LOE: 2700 hours

D. Work Assignment Contracting Alternate WACOR:
Officer’s Representative (WACOR):
Adrienne Harris Cindy Mack
US EPA US EPA
OGWDW (4606M) OGWDW (4606M)
1200 Pennsylvania Avenue NW 1200 Pennsylvania Avenue NW
Washington, DC 20460 Washington, DC 20460
(202) 250-8793 (202) 564-6280

E-mail: harris.adrienne(@epa.gov

E-mail: mack.cindy-y@epa.gov

E. Quality Assurance:

Task 1 in this work assignment require quality assurance (QA). Collection, use and analysis of
data will be identical to the procedures described in the Supplemental Project Specific Quality
Assurance Project Plans (SQAPP) completed under task 1 of WA 2-48, consistent with the
Agency’s Quality Assurance (QA) requirements, appending the Contract Quality Assurance
Project Plan (QAPP). The project specific QA requirements must be addressed in the monthly
progress reports as specified under Task 0, below.

F. Background:

More than 97% of the nation’s public water systems serve fewer than 10,000 persons. These
small systems face unique financial and operational challenges in providing drinking water that
meets federal, state and tribal standards. This particular group of public water systems often
lacks the time or expertise to make needed infrastructure repairs, install or operate treatment, or
develop comprehensive source water protection plans, financial plans or asset management
plans. Complying with Environmental Protection Agency (EPA) regulations and rising
customer expectations may pose a real challenge to some of these systems. EPA is committed
to assisting small systems in enhancing the managerial, financial and technical capacity they
need to provide safe drinking water now and in the future by providing comprehensive support
through publications, training and technical/financial assistance. EPA strives to collaborate



with states, tribes and technical assistance providers to provide complementary, targeted
support that can directly address the needs and concerns of these systems and the states that
regulate them. Amongst these small systems, tribal utilities have historically been less
compliant with SDWA regulations than their non-tribal counterparts. The EPA is emphasizing
with tribal utilities the need to improve technical, managerial and financial capacities, which
will lead to greater compliance with regulations.

In December 2015, EPA and the Association of State Drinking Water Administrators co-
sponsored a National Workshop on Capacity Development and Operator Certification in Dallas,
Texas. Over 30 states were represented, as well as the major national training and technical
assistance provider organizations and the EPA regional coordinators for the Operator
Certification and Capacity Development programs. There was strong agreement among
workshop participants that close communication and collaboration among the state programs,
technical assistance providers and EPA is critical to helping small drinking water systems
address their technical, managerial and financial challenges. This is the same theme that had
previously emerged at the National Workshops in 2010 and 2013 and in the State-EPA “Re-
Energizing” workgroup for the Capacity Development and Operator Certification programs.

EPA is seeking contractor support for its efforts to strengthen communication among the state
programs and to develop and share informational products and tools that assist states in
administering the Safe Drinking Water Act as it applies to small drinking water systems. In
support of Building Capacity, Workforce Development and Asset Management these
workgroups and its activities, as well in support of activities in other topic areas related to small
water system capacity development, contractor support is needed to conduct basic investigation,
research and analysis, provide logistical support for teleconferences and webinars, assist with
document preparation, and provide technical support for internal Agency reporting and analysis.

Supporting the building of managerial capacity to small systems EPA released CUPSS, the
Check Up Program for Small Systems, in February 2008. CUPSS is a "101 level" asset
management tool for small drinking water and wastewater utilities. Contractor support is needed
to provide technical assistance to CUPSS users. In the event that CUPSS requires significant IT
redevelopment this work will be supported by a FITARA approved contract.

Additionally, operator certification for public water systems was a key component of the 1996
Safe Drinking Water Act (SDWA) Amendments. Section 1419 of the SDWA requires approved
state operator certification programs in order to avoid withholding of Drinking Water State
Revolving Fund monies. The SDWA operator certification program requirement only applied to
states so, EPA developed a goal for operator certification in Indian country as part of the 1998 -
2003 Office of Water (OW) Tribal strategy “Protecting Public Health and Water Resources in
Indian Country: A Strategy for EPA/Tribal Partnership”. The goal stated, “By 2005, 80% of
Tribal community and non-transient non-community (NTNC) water systems will have a certified
operator”. As a result, the Tribal Drinking Water Operator Certification Program Final
Guidelines were developed and a Notice of Availability of these Final Guidelines was
published on July 29, 2005 [70 FR 43868-43869]. This voluntary certification program is
intended to provide tribes with further certification opportunities in addition to the existing
training or certification programs offered by states, various federal agencies, and private
organizations. Contractor support is needed to provide the benefits of certification to both the
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public water system operators and the communities they serve in Indian country. Through the
training required to receive and maintain certification, operators learn how to supply drinking
water that meets national standards and gain understanding of the associated public health
benefits.

II. OBJECTIVE:

This work assignment amendment will add additional hours to task 1.2 to support Office of
Water’s workforce strategy development and resources. The amendment also adds a task 10 for
the support of small system technical capacity.

III. TASK DETAIL:
The contractor shall perform the following tasks:

Task 0 — Work Plan Submission

The contractor shall develop a work plan that describes how each task will be carried out. The
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for
each task, the contractor’s key assumptions on which staffing plan and budget are based, and
qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are outside
the local metropolitan area, the contractor shall include information on plans to manage work
and contract costs.

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of
WA 2-48. The work plan shall explain that collection, use and analysis of data in this work
assignment will be identical to the procedures described in the SQAPP completed under task 1 of
WA 2-48. This task also includes monthly progress and financial reports. The monthly progress
report shall indicate, in a separate QA section, whether significant QA issues have been
identified and how they are being resolved. Monthly financial reports must include a table with
the invoice LOE and costs’ broken out by the tasks in this WA. The contractor shall immediately
notify the Contract Level Contracting Officer Representative (CLCOR) and Work Assignment
Contracting Officer Representative (WACOR) if any changes to the tasks involving the
collection and analysis of the data occur and prepare a new SQAPP supplementing the Contract
QAPP accordingly. Work on these tasks cannot proceed until the contractor receives notification
of the new or SQAPP approval from the CLCOR via e-mail.

The tasks under this work assignment do not require the acquisition of “off-site” facilities for
conferences and meetings as defined in the [PN 12-05.

Deliverables: Work plan and monthly progress and financial reports, Summary of Quality
Assurance Activities and Issues by Work Assignment.

Task 1 — Implementation Support for the Capacity Development & Operator Certification
Programs

The contractor shall provide services to support activities related to the implementation of the
Capacity Development and Operator Certification programs. These services include background



research, preparation of documents, and support for meetings.

Subtask 1.1: Background research —
Under Amendment 1, there is no revision to this subtask.

Subtask 1.2: Preparation of documents — This amendment adds additional hours to
this subtask to support the development of additional workforce development
documents including documents highlighting training and internship program best
practices. — The contractor shall support EPA’s development of documents, fact sheets
and other informational materials related to the implementation of the Capacity
Development and Operator Certification programs, including partnership development,
energy and water efficiency, workforce development, asset management and workgroup
support. Possible products include but are not limited to: guidance for how to use SRF
funds for partnership activities; compilation of state asset management initiatives;
funding coordination partnership case studies and SDWA compliance and sustainability
activities. The contractor shall prepare the formatting and layout of documents to prepare
documents for final publication, and assure conformance with Agency standards for
publications, such as layout, appearance, and Section 508 compliance.

Subtask 1.3: Support for meetings —
Under Amendment 1, there is no revision to this subtask.

Subtask 1.4: Planning support for National Workshop —
Under Amendment 1, there is no revision to this subtask.

Subtask 1.5: Document Qutreach
Under Amendment 1, there is no revision to this subtask.

Task 2: Capacity Development Program Tracking Tool (CD Tracker) Support -
Under Amendment 1, there is no revision to this task.

Task 3: Supporting Tribes and water systems in implementing the Revised Total Coliform
Rule
No work will be performed under this task.

Task 4: National Tribal Operator Certification Program Support
Under Amendment 1, there is no revision to this task or any of its subtasks 4.1-4.3.

Task 5: Develop documents to assist in the Capacity Development of Water Reuse
Facilities.
No work will be performed under this task.

Task 6: Sustainable Systems Tribal Case Studies
No work will be performed under this task.



Task 7: CUPSS Technical Support
Under Amendment 1, there is no revision to this task.

Task 8: Sustainable Systems Online Self-Paced Trainings
Under Amendment 1, there is no revision to this task.

Task 9: Water Systems Partnerships Educational Materials
Under Amendment 1, there is no revision to this task.

Task 10: Small System Compliance through Technical, Managerial and Financial (TMF)
Capacity Building

The contractor shall support EPA’s activities to build technical capacity in small drinking water
systems in conjunction with managerial and financial capacity building. These activities include

development of documents, fact sheets, step guides, and other information materials related to
capacity building. Possible products include but are not limited to: TMF small system best
practice case studies, compilation of state initiatives to assess capacity through sanitary surveys,
rule basic training modules and video instructions.

IV. SCHEDULE OF DELIVERABLES:

TASK No. DELIVERABLE DATE DUE TO EPA
0 Work Plan Submission
Work Plan, Budget and QA supplemental Per contract
requirements
Monthly Progress and Financial reports Monthly
1.0 Implementation Support for the Capacity Development &
Operator Certification Programs
Per written technical
Preparation of notes and narrative regarding research topics direction by WA COR
and issues requested for program support
Final formatting of documents (including compliance with Per written technical
Section 508 requirements (See: http://www.section508.gov/) direction by WA COR
Outreach materials draft Per written technical
direction by WA COR
Final outreach materials Within 2 weeks of
receiving comments
by WA COR
2.0 Capacity Development Program Tracking Tool (CD
Tracker)




Under Amendment 1, there is no revision to this task.
3.0 Supporting Tribes and water systems in No work will be
implementing the Revised Total Coliform Rule performed during this
option year.
4.0 National Tribal Operator Certification Program
Support
Under Amendment 1, there is no revision to this task.
5.0 Develop documents to assist in the Capacity Development | No work will be
of Water Reuse Facilities performed during this
option year.

6.0 Best Practices Case Studies Preparation No work will be
performed during this
option year.

7.0 CUPSS Technical Support

Under Amendment 1, there is no revision to this task.
8.0 Sustainable Systems Online Self-Paced Trainings
Under Amendment 1, there is no revision to this task.
9.0 Water Systems Partnerships Educational Materials
Under Amendment 1, there is no revision to this task.
10.0 Small System Compliance through Technical, Managerial
and Financial Capacity Building
Draft TMF Capacity informational materials Per written technical
direction by WA COR
Within 2 weeks of
Final formatting of materials (including compliance with receiving comments
Section 508 requirements (See: http://www.section508.gov/) by WA COR
V. MISCELLANEOUS

Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §




1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word 2013 (Office 365 Version 15)
Preferred presentation MS Power Point 2013 (Office 365 Version 15)
format;

Preferred graphics format: Each graphic is an individual GIF file
Preferred portable format: Adobe Acrobat, version X

Preferred database format: MS Access 2013

VI. TRAVEL

The contractor shall provide a note-taker and junior-level expert to provide on-site support at the
National Capacity Development Workshop in Indianapolis, Indiana (Task 1). The contractor
shall plan on a 5-day travel.

VII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES
AND RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of any and all
conference related activities and expenses, including support of meetings, conferences, training
events, award ceremonies and receptions, including the form 5170 for all meetings costing more
than $20,000, shall be obtained by the EPA CL COR as needed and provided to the Contracting
Officer. Work under conference related activities and expenses shall not occur until this
approval is obtained and provided by the EPA CL COR.

VIII. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall
refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
CO, PO and/or WACOR.

IX. PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

X. Technical Direction

The Contract level COR or an authorized individual, such as the WA COR or Alt. WA COR, is
permitted to provide technical direction. Technical direction must be within scope of the PWS of
the work assignment and includes: (1) Direction to the contractor which assists the contractor in
accomplishing the Statement of Work, (2) Comments on and approval of reports or other
deliverables. Technical direction will be issued in writing or confirmed in writing within five (5)
calendar days after verbal issuance. One copy of the technical direction memorandum will be
forwarded to the Contracting Officer and the Contract Level Contracting Officer Representative.

XI. Quality Assurance Surveillance Plan



All task(s) identified in the performance work statement above are subject to review and
approval by the EPA WACOR based on the general guidelines of the contract quality assurance

surveillance plan regarding: Programmatic, cost control, timeliness/deliverables, and document
development standards.
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PERFORMANCE WORK STATEMENT
EP-C-15-022
Work Assignment No. 3-48.2
Amendment 2
Period of Performance: 7/1/18 — 6/30/2019

I. ADMINISTRATIVE:

A. Title: Support for the Implementation of Federal, State, and Tribal Drinking Water
Programs to Promote Sustainable Systems and Capacity Development

B. Contract Level PWS Sections: 3.2, 3.3

C. LOE: 1000 hours

D. Work Assignment Contracting Alternate WACOR:
Officer’s Representative (WACOR):
Adrienne Harris Cindy Mack
US EPA US EPA
OGWDW (4606M) OGWDW (4606M)
1200 Pennsylvania Avenue NW 1200 Pennsylvania Avenue NW
Washington, DC 20460 Washington, DC 20460
(202) 250-8793 (202) 564-6280

E-mail: harris.adrienne(@epa.gov

E-mail: mack.cindy-y@epa.gov

E. Quality Assurance:

Task 1 in this work assignment require quality assurance (QA). Collection, use and analysis of
data will be identical to the procedures described in the Supplemental Project Specific Quality
Assurance Project Plans (SQAPP) completed under task 1 of WA 2-48, consistent with the
Agency’s Quality Assurance (QA) requirements, appending the Contract Quality Assurance
Project Plan (QAPP). The project specific QA requirements must be addressed in the monthly
progress reports as specified under Task 0, below.

F. Background:

More than 97% of the nation’s public water systems serve fewer than 10,000 persons. These
small systems face unique financial and operational challenges in providing drinking water that
meets federal, state and tribal standards. This particular group of public water systems often
lacks the time or expertise to make needed infrastructure repairs, install or operate treatment, or
develop comprehensive source water protection plans, financial plans or asset management
plans. Complying with Environmental Protection Agency (EPA) regulations and rising
customer expectations may pose a real challenge to some of these systems. EPA is committed
to assisting small systems in enhancing the managerial, financial and technical capacity they
need to provide safe drinking water now and in the future by providing comprehensive support
through publications, training and technical/financial assistance. EPA strives to collaborate



with states, tribes and technical assistance providers to provide complementary, targeted
support that can directly address the needs and concerns of these systems and the states that
regulate them. Amongst these small systems, tribal utilities have historically been less
compliant with SDWA regulations than their non-tribal counterparts. The EPA is emphasizing
with tribal utilities the need to improve technical, managerial and financial capacities, which
will lead to greater compliance with regulations.

In December 2015, EPA and the Association of State Drinking Water Administrators co-
sponsored a National Workshop on Capacity Development and Operator Certification in Dallas,
Texas. Over 30 states were represented, as well as the major national training and technical
assistance provider organizations and the EPA regional coordinators for the Operator
Certification and Capacity Development programs. There was strong agreement among
workshop participants that close communication and collaboration among the state programs,
technical assistance providers and EPA is critical to helping small drinking water systems
address their technical, managerial and financial challenges. This is the same theme that had
previously emerged at the National Workshops in 2010 and 2013 and in the State-EPA “Re-
Energizing” workgroup for the Capacity Development and Operator Certification programs.

EPA is seeking contractor support for its efforts to strengthen communication among the state
programs and to develop and share informational products and tools that assist states in
administering the Safe Drinking Water Act as it applies to small drinking water systems. In
support of Building Capacity, Workforce Development and Asset Management these
workgroups and its activities, as well in support of activities in other topic areas related to small
water system capacity development, contractor support is needed to conduct basic investigation,
research and analysis, provide logistical support for teleconferences and webinars, assist with
document preparation, and provide technical support for internal Agency reporting and analysis.

Supporting the building of managerial capacity to small systems EPA released CUPSS, the
Check Up Program for Small Systems, in February 2008. CUPSS is a "101 level" asset
management tool for small drinking water and wastewater utilities. Contractor support is needed
to provide technical assistance to CUPSS users. In the event that CUPSS requires significant IT
redevelopment this work will be supported by a FITARA approved contract.

Additionally, operator certification for public water systems was a key component of the 1996
Safe Drinking Water Act (SDWA) Amendments. Section 1419 of the SDWA requires approved
state operator certification programs in order to avoid withholding of Drinking Water State
Revolving Fund monies. The SDWA operator certification program requirement only applied to
states so, EPA developed a goal for operator certification in Indian country as part of the 1998 -
2003 Office of Water (OW) Tribal strategy “Protecting Public Health and Water Resources in
Indian Country: A Strategy for EPA/Tribal Partnership”. The goal stated, “By 2005, 80% of
Tribal community and non-transient non-community (NTNC) water systems will have a certified
operator”. As a result, the Tribal Drinking Water Operator Certification Program Final
Guidelines were developed and a Notice of Availability of these Final Guidelines was
published on July 29, 2005 [70 FR 43868-43869]. This voluntary certification program is
intended to provide tribes with further certification opportunities in addition to the existing
training or certification programs offered by states, various federal agencies, and private
organizations. Contractor support is needed to provide the benefits of certification to both the
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public water system operators and the communities they serve in Indian country. Through the
training required to receive and maintain certification, operators learn how to supply drinking
water that meets national standards and gain understanding of the associated public health
benefits.

II. OBJECTIVE:
This work assignment amendment will add additional hours to task 10 to support the
development to sanitary survey training videos.

III. TASK DETAIL:
The contractor shall perform the following tasks:

Task 0 — Work Plan Submission

The contractor shall develop a work plan that describes how each task will be carried out. The
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for
each task, the contractor’s key assumptions on which staffing plan and budget are based, and
qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are outside
the local metropolitan area, the contractor shall include information on plans to manage work
and contract costs.

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of
WA 2-48. The work plan shall explain that collection, use and analysis of data in this work
assignment will be identical to the procedures described in the SQAPP completed under task 1 of
WA 2-48. This task also includes monthly progress and financial reports. The monthly progress
report shall indicate, in a separate QA section, whether significant QA issues have been
identified and how they are being resolved. Monthly financial reports must include a table with
the invoice LOE and costs’ broken out by the tasks in this WA. The contractor shall immediately
notify the Contract Level Contracting Officer Representative (CLCOR) and Work Assignment
Contracting Officer Representative (WACOR) if any changes to the tasks involving the
collection and analysis of the data occur and prepare a new SQAPP supplementing the Contract
QAPP accordingly. Work on these tasks cannot proceed until the contractor receives notification
of the new or SQAPP approval from the CLCOR via e-mail.

The tasks under this work assignment do not require the acquisition of “off-site” facilities for
conferences and meetings as defined in the [PN 12-05.

Deliverables: Work plan and monthly progress and financial reports, Summary of Quality
Assurance Activities and Issues by Work Assignment.

Task 1 — Implementation Support for the Capacity Development & Operator Certification
Programs
Under Amendment 2, there is no revision to this task or any of its subtasks 1.1-1.5.



Task 2: Capacity Development Program Tracking Tool (CD Tracker) Support -
Under Amendment 2, there is no revision to this task.

Task 3: Supporting Tribes and water systems in implementing the Revised Total Coliform
Rule
No work will be performed under this task.

Task 4: National Tribal Operator Certification Program Support
Under Amendment 2, there is no revision to this task or any of its subtasks 4.1-4.3.

Task 5: Develop documents to assist in the Capacity Development of Water Reuse
Facilities.
No work will be performed under this task.

Task 6: Sustainable Systems Tribal Case Studies
No work will be performed under this task.

Task 7: CUPSS Technical Support
Under Amendment 2, there is no revision to this task.

Task 8: Sustainable Systems Online Self-Paced Trainings
Under Amendment 2, there is no revision to this task.

Task 9: Water Systems Partnerships Educational Materials
Under Amendment 2, there is no revision to this task.

Task 10: Small System Compliance through Technical, Managerial and Financial (TMF)
Capacity Building - This amendment adds additional hours to this task to support the
development of additional instructional videos including videos describing how to conduct
a sanitary survey.

The contractor shall support EPA’s activities to build technical capacity in small drinking water
systems in conjunction with managerial and financial capacity building. These activities include
development of documents, fact sheets, step guides, and other information materials related to
capacity building. Possible products include but are not limited to: TMF small system best
practice case studies, compilation of state initiatives to assess capacity through sanitary surveys,
rule basic training modules and video instructions.

IV. SCHEDULE OF DELIVERABLES:

TASK No. DELIVERABLE DATE DUE TO EPA
0 Work Plan Submission
Work Plan, Budget and QA supplemental Per contract
requirements




Monthly Progress and Financial reports

Monthly

1.0 Implementation Support for the Capacity Development &
Operator Certification Programs
Under Amendment 2, there is no revision to this task or
its subtasks.

2.0 Capacity Development Program Tracking Tool (CD

Tracker)
Under Amendment 2, there is no revision to this task.

3.0 Supporting Tribes and water systems in No work will be

implementing the Revised Total Coliform Rule performed during this
option year.

4.0 National Tribal Operator Certification Program

Support
Under Amendment 2, there is no revision to this task.
5.0 Develop documents to assist in the Capacity Development | No work will be
of Water Reuse Facilities performed during this
option year.

6.0 Best Practices Case Studies Preparation No work will be
performed during this
option year.

7.0 CUPSS Technical Support

Under Amendment 2, there is no revision to this task.

8.0 Sustainable Systems Online Self-Paced Trainings

Under Amendment 2, there is no revision to this task.
9.0 Water Systems Partnerships Educational Materials

Under Amendment 2, there is no revision to this task.
10.0 Small System Compliance through Technical, Managerial

and Financial Capacity Building

Draft instructional video

Per written technical
direction by WA COR




Within 3 weeks of
Final formatting of materials (including compliance with receiving comments
Section 508 requirements (See: http://www.section508.gov/) by WA COR

V. MISCELLANEOUS
Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word 2013 (Office 365 Version 15)
Preferred presentation MS Power Point 2013 (Office 365 Version 15)
format:

Preferred graphics format: Each graphic is an individual GIF file
Preferred portable format: Adobe Acrobat, version X

Preferred database format: MS Access 2013

VI. TRAVEL

The contractor shall provide a note-taker and junior-level expert to provide on-site support at the
National Capacity Development Workshop in Indianapolis, Indiana (Task 1). The contractor
shall plan on a 5-day travel.

VII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES
AND RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of any and all
conference related activities and expenses, including support of meetings, conferences, training
events, award ceremonies and receptions, including the form 5170 for all meetings costing more
than $20,000, shall be obtained by the EPA CL COR as needed and provided to the Contracting
Officer. Work under conference related activities and expenses shall not occur until this
approval is obtained and provided by the EPA CL COR.

VIII. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall
refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
CO, PO and/or WACOR.

IX. PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.



X. Technical Direction

The Contract level COR or an authorized individual, such as the WA COR or Alt. WA COR, is
permitted to provide technical direction. Technical direction must be within scope of the PWS of
the work assignment and includes: (1) Direction to the contractor which assists the contractor in
accomplishing the Statement of Work, (2) Comments on and approval of reports or other
deliverables. Technical direction will be issued in writing or confirmed in writing within five (5)
calendar days after verbal issuance. One copy of the technical direction memorandum will be
forwarded to the Contracting Officer and the Contract Level Contracting Officer Representative.

XI. Quality Assurance Surveillance Plan

All task(s) identified in the performance work statement above are subject to review and
approval by the EPA WACOR based on the general guidelines of the contract quality assurance
surveillance plan regarding: Programmatic, cost control, timeliness/deliverables, and document
development standards.



